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SPEC NOTE: This section includes LEED general requirements co-ordinate with NMS Section 01 35 21- LEED Requirement.
Part 1 General
1.1 RELATED REQUIREMENTS
SPEC NOTE: Edit the following paragraphs to list documents or Sections with specific information that the reader might expect to find in this Section, but is specified elsewhere. Do not include Division 00 or Division 01 Sections in this listing.
.1 Section [_____]
1.2 REFERENCE STANDARDS
.1 Canada Green Building Council (CaGBC)
.1 LEED Canada-NC Version 1.0-[2004], LEED (Leadership in Energy and Environmental Design): Green Building Rating System Reference Package For New Construction and Major Renovations (including Addendum [2007]).
.2 LEED Canada-CI Version 1.0-[2007], LEED (Leadership in Energy and Environmental Design): Green Building Rating System Reference Guide For Commercial Interiors.
.2 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
.1 Material Safety Data Sheets (MSDS).
1.3 ACTION AND INFORMATIONAL SUBMITTALS
SPEC NOTE: Co-ordinate the following paragraph with Section 01 35 21- LEED Requirements.
.1 Sustainable Design Submittals:
.1 LEED Canada-[CI Version 1.0] [NC Version 1.0]Submittals: in accordance with [Section 01 35 21- LEED Requirements].
1.4 QUALITY ASSURANCE
.1 Qualifications:
.1 Contractor to have technical expertise in safe dismantling and removal of GP fume hoods and exhaust system and provide poof of at least three successful projects in this size and type of project completed in the last 5 years.
.2 Regulatory Requirements:
.1 Comply with federal, provincial and municipal requirements pertaining to fire protection, occupational health and safety in effect at time that this work is performed.
.2 In event of conflict among these requirements and this specification, most stringent will apply. Report discrepancies to [DCC Representative] [Consultant] [Departmental Representative].
1.5 HOURS OF WORK
SPEC NOTE: Delete this paragraph if this requirement does not apply.
.1 Dismantling and removal operations to be carried out during silent hours when building is unoccupied.
1.6 SITE CONDITIONS
.1 Existing Conditions:
.1 Transits boards [were] [were not]used in construction of GP fume hoods.
.2 Services utilities [are not] [are]still connected.
.3 Fume hoods and storage cabinets below fume hoods will be emptied by [NRCan laboratory personnel] [authorized personnel]before work begins.
1.7 DELIVERY, STORAGE, AND HANDLING
.1 Waste Management and Disposal:
.1 Before commencing work notify PSPC of:
.1 Location of hazardous materials disposal site;
.2 Method to be used for disposal of hazardous materials;
.3 Method of transporting removed hazardous materials from site to disposal site;
.4 Type of vehicles that will be used to transport hazardous materials.
.2 Separate waste materials for [recycling] [reuse]in accordance with Section [01 74 21- Construction/Demolition Waste Management and Disposal].
Part 2 Products
2.1 NOT USED
.1 Not Used.
Part 3 Execution
3.1 GENERAL PURPOSE FUME HOODS
SPEC NOTE: Interior of GP fume hoods are constructed of concrete-reinforced asbestos (Transite) boards. Normally Transite boards are considered non-friable and can be handled without special care. In this case, however, surfaces of hoods have been exposed to acid fumes which may have dissolved away a substantial amount of the cementitious binder leaving a fuzzy asbestos surface layer. For this reason, work must be treated as Type 2 asbestos removal operation and performed by qualified and properly protected asbestos removal personnel.
.1 Conduct removal of fume hood in accordance with Section [02 82 00.02- Asbestos Abatement - Intermediate Precautions].
.2 Conduct removal of counter tops in accordance with Section [02 82 00.02- Asbestos Abatement - Intermediate Precautions].
3.2 BRIEFING OF PERSONNEL
.1 Brief personnel as to extent of work and potential hazards.
.2 Carefully, completely and accurately answer questions.
3.3 PROJECT CONTROL
.1 Ensure safety of workers through careful supervision and direction by supervisors experienced and qualified in this work.
3.4 PERSONAL PROTECTIVE EQUIPMENT
.1 Personnel directly involved in dismantling, removal and disposal of GP fumes hoods to wear [Tyvek disposable type]coveralls, neoprene gloves and full face shield.
3.5 PROCEDURES FOR DE-COMMISSIONING AND REMOVAL OF GP FUME HOODS
.1 Dismantle fume hood in reverse order of assembly.
.2 Remove hoods with exhaust fan in operation to aid in fibre containment.
.3 Disconnect mechanical, natural gas, electrical services to areas involved. Remove outlets and connecting piping, conduit.
.4 Remove exterior wood trim.
.5 Remove sash and counterweight assemblies.
.6 Remove rear baffles by unscrewing adjusting handles.
.7 Disassemble interior housing by breaking panels if necessary.
.8 Shut off exhaust fan, cut duct at wall and install temporary plug.
.9 Separate exhaust fan from exhaust duct system by cutting flexible connections.
.10 Disconnect wiring and remove exhaust fan from its mounting.
.11 Install temporary plug in duct on discharge side of fan.
.12 Remove support system for exhaust fan and clean up.
3.6 PROCEDURES FOR REMOVAL OF BENCHES AND CABINETS
.1 Before dismantling drains, flush thoroughly with running water to wash acid from traps.
.2 Prepare tank of neutralizing solution.
.3 Under-counter cabinets: spray areas of chemical staining to check for presence of acid. Continue spraying until foaming ceases.
.4 Dispose of cabinets as demolition waste.
.5 Dispose of counter tops as [demolition waste] [asbestos waste as defined under provincial regulations  [347]].
.6 Soapstone sinks: dispose of as demolition waste.
.7 Service piping and drains: remove by cutting. Dispose of as demolition waste.
3.7 EMERGENCY RESPONSE PLANS
.1 Prior to commencement of work, notify appropriate authority of proposed work and hazards involved.
.2 Have adequate number of fire extinguishers present in various locations of work site.
.3 Extinguish fires that may occur using [water] [foam].
.4 Ensure emergency escape routes are of adequate size and kept clear.
.5 Provide equipped and clearly marked emergency first aid equipment in easily accessible locations.
.6 Comply with requirements of local Fire Department.
END OF SECTION

